



PROCUREMENT DEPARTMENT

Teria G. Sheffield
Procurement Director

Addendum 1

Date: 4/11/2023

ID #2863

IFB # 2863 22-23 C-FUNDS PAVING PROJECT #21334CF

THE FOLLOWING INFORMATION SHALL BE INCORPORATED AS PART OF THE ABOVE MENTIONED SOLICITATION; ALL OTHER TERMS AND CONDITIONS SHALL REMAIN THE SAME.

Change 1: Clarification - Bid Due Date: 4/20/2023 at 11:00 a.m. by electronic submission as indicated in Solicitation Document.

Change 2: Change completion time from 180 Calendar days to June 30, 2024

Reference: Solicitation Document Section 1.2

Delete: Completion time for the project will be ~~180 calendar days~~ as set forth in the Agreement.

Add: Completion time for the project will be a deadline of **June 30, 2024** as set forth in the Agreement.

Change 3:

Reference: Project Manual Page 00 41 00 - 1; Bid Form

Delete: the Work will be completed and ready for final payment within ~~150 days~~ of the Notice to Proceed.

Add: the Work will be completed and ready for final payment by **June 30, 2024**.

Change 4: Remove Map of Longwood Drive

Reference: Project Manual GIS Maps; LONGVIEW DR

Delete: Delete entire page as it is not required.



Change 5: Add Maps for Vandora Springs and Wigmore Lane

Reference: Project Manual Pages GIS Maps;

Add: Vandora Springs and Wigmore Lane attached herein this document.





VANDORA SPRINGS RD
(SIDEWALK)



WIGMORE LN